



SYLHET CITY CORPORATION

Nagar Bhaban, Sylhet.

INVITATION FOR TENDER(IFT)

1	Ministry/Division	Ministry of the Local Government, Rural Development & Co-operatives.		
2	Agency	Sylhet City Corporation.		
3	Procurement Entity Name	Chief Executive Officer, Sylhet City Corporation.		
4	Procuring Entity District	Sylhet.		
5	Invitation for	Procurement of Work.		
6.	Invitation reference No.	Memo No: SCC/Eng/PW-1/2751		
7	Date	28/12/2016		
Key Information				
8	Procurement Method	Limited Tendering Method (LTM).		
Funding Information				
9	Budget and source of Funds	Under the Project of Conservation of 11 primary canals and Construction of RCC Retaining wall by the side of those canals flowing through Sylhet City area (SI No-01-133)/ADP/ADP (Special) (SI No-134-135).		
10	Development Partners	N/A		
11	Project/ Programme Code (If applicable)	N/A.		
12	Project/ Programme Name (If applicable)	N/A.		
13	Tender Package No.	25/2016-17		
14	Tender Package Name	N/A		
15	Tender Publication Date	28/12/2016		
16	Tender Last selling date	23/01/2017, Time: Bank Hour.		
17	Tender Closing date and Time	24/01/2017, Time: 2:00 PM.		
18	Tender opening date and time	24/01/2017, Time: 3:00 PM.		
Name & Address of offices:-				
19	Selling Tender document (Principal)	Office of the Chief Engineer, Extended Office (3 rd floor), Sylhet City Corporation.		
	Selling Tender document (Others).	a) Office of the Divisional Commissioner, Sylhet Division, Sylhet.		
		b) Office of the Deputy Commissioner, Sylhet.		
	Receiving tender document	Sylhet City Corporation Extended Office (2 nd floor) Tupkhana, Sylhet.		
Opening tender document	Sylhet City Corporation Extended Office (2 nd floor) Tupkhana, Sylhet.			
20	Place/date/time of Pre-tender meeting (Optional)	N/A.		
Information of Tenderer				
21	Eligibility of Tenderer	As per terms and condition of individual tender document.		
22	Brief description of Related services	Not Applicable.		
23	Description of work	:-		
Group No.	Name of the work	Tender Security Amount of Tk.	Price of Tender Document	Completion time of works
01	Construction of RCC retaining wall of 2.50 m height beside Malnechara (Lot-01)	1,60,000.00	3500.00	180 Days

02	Construction of RCC retaining wall of 2.50 m height beside Malnechara (Lot-02)	1,60,000.00	3500.00	180 Days
03	Construction of RCC retaining wall of 2.50 m height beside Malnechara (Lot-03)	1,60,000.00	3500.00	180 Days
04	Construction of RCC retaining wall of 2.50 m height beside Malnechara (Lot-04)	1,60,000.00	3500.00	180 Days
05	Construction of RCC retaining wall of 2.50 m height beside Malnechara (Lot-05)	1,60,000.00	3500.00	180 Days
06	Construction of RCC retaining wall of 2.50 m height beside Malnechara (Lot-06)	1,60,000.00	3500.00	180 Days
07	Construction of RCC retaining wall 2.50 m height beside Guale Chara (Lot-07)	1,28,000.00	2800.00	180 Days
08	Construction of RCC retaining wall 2.50 m height beside Guale Chara (Lot-08)	1,28,000.00	2800.00	180 Days
09	Construction of RCC retaining wall 2.50 m height beside Guale Chara (Lot-09)	1,28,000.00	2800.00	180 Days
10	Construction of RCC retaining wall 2.50 m height beside Guale Chara (Lot-10)	1,28,000.00	2800.00	180 Days
11	Construction of RCC retaining wall 2.50 m height beside Gaviar Khal (Lot-11)	1,28,000.00	2800.00	180 Days
12	Construction of RCC retaining wall 2.50 m height beside Gaviar Khal (Lot-12)	1,28,000.00	2800.00	180 Days
13	Construction of RCC retaining wall 2.50 m height beside Gaviar Khal (Lot-13)	1,28,000.00	2800.00	180 Days
14	Construction of RCC retaining wall 2.50 m height beside Gaviar Khal (Lot-14)	1,28,000.00	2800.00	180 Days
15	Construction of RCC retaining wall 2.50 m height beside Mongoly Chara (Lot-15)	1,28,000.00	2800.00	180 Days
16	Construction of RCC retaining wall 2.50 m height beside Mongoly Chara (Lot-16)	1,28,000.00	2800.00	180 Days
17	Construction of RCC retaining wall 2.50 m height beside Mongoly Chara (Lot-17)	1,28,000.00	2800.00	180 Days
18	Construction of RCC retaining wall 2.50 m height beside Mongoly Chara (Lot-18)	1,28,000.00	2800.00	180 Days
19	Construction of RCC retaining wall 2.50 m height beside Kalibari Chara (Lot-19)	1,28,000.00	2800.00	180 Days
20	Construction of RCC retaining wall 2.50 m height beside Kalibari Chara (Lot-20)	1,28,000.00	2800.00	180 Days
21	Construction of RCC retaining wall 2.50 m height beside Kalibari Chara (Lot-21)	1,28,000.00	2800.00	180 Days
22	Construction of RCC retaining wall 2.50 m height beside Kalibari Chara (Lot-22)	1,28,000.00	2800.00	180 Days
23	Construction of RCC retaining wall 2.50 m height beside Holdi Chara (Lot-23)	1,34,000.00	3000.00	180 Days
24	Construction of RCC retaining wall 2.50 m height beside Holdi Chara (Lot-24)	1,34,000.00	3000.00	180 Days
25	Construction of RCC retaining wall 2.50 m height beside Holdi Chara (Lot-24)	1,34,000.00	3000.00	180 Days
26	Construction of RCC retaining wall 2.50 m height beside Holdi Chara (Lot-26)	1,48,000.00	3200.00	180 Days
27	Construction of RCC retaining wall 2.50 m height beside Zugni Chara (Lot-27)	1,28,000.00	2800.00	180 Days
28	Construction of RCC retaining wall 2.50 m height beside Zugni Chara (Lot-28)	1,28,000.00	2800.00	180 Days
29	Construction of RCC retaining wall 2.50 m height beside Zugni Chara (Lot-29)	1,28,000.00	2800.00	180 Days

30	Construction of RCC retaining wall 2.50 m height beside Zugni Chara (Lot-30)	1,28,000.00	2800.00	180 Days
31	Construction of RCC retaining wall 2.50 m height beside Zugni Chara (Lot-31)	1,28,000.00	2800.00	180 Days
32	Construction of RCC retaining wall 2.50 m height beside Dhupa Chara (Lot-32)	1,28,000.00	2800.00	180 Days
33	Construction of RCC retaining wall 2.50 m height beside Dhupa Chara (Lot-33)	1,28,000.00	2800.00	180 Days
34	Construction of RCC retaining wall 2.50 m height beside Dhupa Chara (Lot-34)	1,28,000.00	2800.00	180 Days
35	Construction of RCC retaining wall 2.50 m height beside Dhupa Chara (Lot-35)	1,28,000.00	2800.00	180 Days
36	Construction of RCC retaining wall 2.50 m height beside Dhupa Chara (Lot-36)	1,28,000.00	2800.00	180 Days
37	Construction of RCC retaining wall 2.50 m height beside Bhubi Chara (Lot-37)	1,28,000.00	2800.00	180 Days
38	Construction of RCC retaining wall 2.50 m height beside Bhubi Chara (Lot-38)	1,28,000.00	2800.00	180 Days
39	Construction of RCC retaining wall 2.50 m height beside Bhubi Chara (Lot-39)	1,28,000.00	2800.00	180 Days
40	Construction of RCC retaining wall 2.50 m height beside Bhubi Chara (Lot-40)	1,28,000.00	2800.00	180 Days
41	Construction of RCC retaining wall 2.50 m height beside Bhubi Chara (Lot-41)	1,28,000.00	2800.00	180 Days
42	Construction of RCC retaining wall 3.00 m height beside Gaviar Khal (Lot-01)	1,22,000.00	2800.00	180 Days
43	Construction of RCC retaining wall 3.00 m height beside Gaviar Khal (Lot-02)	1,22,000.00	2800.00	180 Days
44	Construction of RCC retaining wall 3.00 m height beside Gaviar Khal (Lot-03)	1,22,000.00	2800.00	180 Days
45	Construction of RCC retaining wall 3.00 m height beside Gaviar Khal (Lot-04)	1,22,000.00	2800.00	180 Days
46	Construction of RCC retaining wall 3.00 m height beside Gaviar Khal (Lot-05)	1,22,000.00	2800.00	180 Days
47	Construction of RCC retaining wall 3.00 m height beside Mongoly Chara (Lot-06)	1,22,000.00	2800.00	180 Days
48	Construction of RCC retaining wall 3.00 m height beside Mongoly Chara (Lot-07)	1,22,000.00	2800.00	180 Days
49	Construction of RCC retaining wall 3.00 m height beside Mongoly Chara (Lot-08)	1,22,000.00	2800.00	180 Days
50	Construction of RCC retaining wall 3.00 m height beside Mongoly Chara (Lot-09)	1,22,000.00	2800.00	180 Days
51	Construction of RCC retaining wall 3.00 m height beside Mongoly Chara (Lot-10)	1,22,000.00	2800.00	180 Days
52	Construction of RCC retaining wall 3.00 m height beside Kalibari Chara (Lot-11)	1,15,000.00	2600.00	180 Days
53	Construction of RCC retaining wall 3.00 m height beside Kalibari Chara (Lot-12)	1,15,000.00	2600.00	180 Days
54	Construction of RCC retaining wall 3.00 m height beside Kalibari Chara (Lot-13)	1,15,000.00	2600.00	180 Days
55	Construction of RCC retaining wall 3.00 m height beside Kalibari Chara (Lot-14)	1,15,000.00	2600.00	180 Days
56	Construction of RCC retaining wall 3.00 m height beside Kalibari Chara (Lot-15)	1,15,000.00	2600.00	180 Days
57	Construction of RCC retaining wall 3.00 m height beside Kalibari Chara (Lot-16)	1,15,000.00	2600.00	180 Days

58	Construction of RCC retaining wall 3.00 m height beside Kalibari Chara (Lot-17)	1,15,000.00	2600.00	180 Days
59	Construction of RCC retaining wall 3.00 m height beside Kalibari Chara (Lot-18)	1,15,000.00	2600.00	180 Days
60	Construction of RCC retaining wall 3.00 m height beside Kalibari Chara (Lot-19)	1,15,000.00	2600.00	180 Days
61	Construction of RCC retaining wall 3.00 m height beside Kalibari Chara (Lot-20)	1,20,000.00	2700.00	180 Days
62	Construction of RCC retaining wall 3.00 m height beside Holdi Chara (Lot-21)	1,15,000.00	2600.00	180 Days
63	Construction of RCC retaining wall 3.00 m height beside Holdi Chara (Lot-22)	1,15,000.00	2600.00	180 Days
64	Construction of RCC retaining wall 3.00 m height beside Holdi Chara (Lot-23)	1,15,000.00	2600.00	180 Days
65	Construction of RCC retaining wall 3.00 m height beside Holdi Chara (Lot-24)	1,15,000.00	2600.00	180 Days
66	Construction of RCC retaining wall 3.00 m height beside Holdi Chara (Lot-25)	1,15,000.00	2600.00	180 Days
67	Construction of RCC retaining wall 3.00 m height beside Holdi Chara (Lot-26)	1,15,000.00	2600.00	180 Days
68	Construction of RCC retaining wall 3.00 m height beside Holdi Chara (Lot-27)	1,18,000.00	2700.00	180 Days
69	Construction of RCC retaining wall 3.00 m height beside Zugni Chara (Lot-28)	1,26,000.00	2800.00	180 Days
70	Construction of RCC retaining wall 3.00 m height beside Zugni Chara (Lot-29)	1,26,000.00	2800.00	180 Days
71	Construction of RCC retaining wall 3.00 m height beside Zugni Chara (Lot-30)	1,30,000.00	2900.00	180 Days
72	Construction of RCC retaining wall 3.00 m height beside Dhupa Chara (Lot-31)	1,26,000.00	2800.00	180 Days
73	Construction of RCC retaining wall 3.00 m height beside Dhupa Chara (Lot-32)	1,26,000.00	2800.00	180 Days
74	Construction of RCC retaining wall 3.00 m height beside Dhupa Chara (Lot-33)	1,30,000.00	2900.00	180 Days
75	Construction of RCC retaining wall 3.00 m height beside Bhubi Chara (Lot-34)	1,15,000.00	2600.00	180 Days
76	Construction of RCC retaining wall 3.00 m height beside Bhubi Chara (Lot-35)	1,15,000.00	2600.00	180 Days
77	Construction of RCC retaining wall 3.00 m height beside Bhubi Chara (Lot-36)	1,15,000.00	2600.00	180 Days
78	Construction of RCC retaining wall 3.00 m height beside Bhubi Chara (Lot-37)	1,15,000.00	2600.00	180 Days
79	Construction of RCC retaining wall 3.00 m height beside Bhubi Chara (Lot-38)	1,15,000.00	2600.00	180 Days
80	Construction of RCC retaining wall 3.00 m height beside Bhubi Chara (Lot-39)	1,15,000.00	2600.00	180 Days
81	Construction of RCC retaining wall 3.00 m height beside Bhubi Chara (Lot-40)	78,000.00	1800.00	180 Days
82	Construction of RCC retaining wall of 3.50 m height beside Malnechara (Lot-01)	1,32,000.00	2900.00	180 Days
83	Construction of RCC retaining wall of 3.50 m height beside Malnechara (Lot-02)	1,32,000.00	2900.00	180 Days
84	Construction of RCC retaining wall of 3.50 m height beside Malnechara (Lot-03)	1,32,000.00	2900.00	180 Days
85	Construction of RCC retaining wall of 3.50 m height beside Malnechara (Lot-04)	1,32,000.00	2900.00	180 Days

86	Construction of RCC retaining wall of 3.50 m height beside Malnechara (Lot-05)	1,32,000.00	2900.00	180 Days
87	Construction of RCC retaining wall of 3.50 m height beside Malnechara (Lot-06)	1,32,000.00	2900.00	180 Days
88	Construction of RCC retaining wall of 3.50 m height beside Malnechara (Lot-07)	1,32,000.00	2900.00	180 Days
89	Construction of RCC retaining wall of 3.50 m height beside Malnechara (Lot-08)	1,32,000.00	2900.00	180 Days
90	Construction of RCC retaining wall of 3.50 m height beside Malnechara (Lot-09)	1,32,000.00	2900.00	180 Days
91	Construction of RCC retaining wall of 3.50 m height beside Malnechara (Lot-10)	1,32,000.00	2900.00	180 Days
92	Construction of RCC retaining wall of 3.50 m height beside Malnechara (Lot-11)	1,52,000.00	3300.00	180 Days
93	Construction of RCC retaining wall of 3.50 m height beside Malnechara (Lot-12)	1,52,000.00	3300.00	180 Days
94	Construction of RCC retaining wall of 3.50 m height beside Guale Chara (Lot-13)	1,90,000.00	4000.00	180 Days
95	Construction of RCC retaining wall of 3.50 m height beside Guale Chara (Lot-14)	1,90,000.00	4000.00	180 Days
96	Construction of RCC retaining wall of 3.50 m height beside Mongoly Chara (Lot-15)	1,90,000.00	4000.00	180 Days
97	Construction of RCC retaining wall of 3.50 m height beside Mongoly Chara (Lot-16)	1,90,000.00	4000.00	180 Days
98	Construction of RCC retaining wall of 3.50 m height beside Mongoly Chara (Lot-17)	1,90,000.00	4000.00	180 Days
99	Construction of RCC retaining wall of 3.50 m height beside Mongoly Chara (Lot-18)	1,90,000.00	4000.00	180 Days
100	Construction of RCC retaining wall of 3.50 m height beside Kalibari Chara (Lot-19)	2,10,000.00	4500.00	180 Days
101	Construction of RCC retaining wall of 3.50 m height beside Dhupa Chara (Lot-20)	1,90,000.00	4000.00	180 Days
102	Construction of RCC retaining wall of 3.50 m height beside Dhupa Chara (Lot-21)	1,90,000.00	4000.00	180 Days
103	Construction of 3.00 m height RCC U Type Drain at Babu Chara (Lot-01).	1,75,000.00	3800.00	180 Days
104	Construction of 3.00 m height RCC U Type Drain at Babu Chara (Lot-02).	1,75,000.00	3800.00	180 Days
105	Construction of 3.00 m height RCC U Type Drain at Babu Chara (Lot-03).	1,75,000.00	3800.00	180 Days
106	Construction of 3.00 m height RCC U Type Drain at Babu Chara (Lot-04).	1,75,000.00	3800.00	180 Days
107	Construction of 3.00 m height RCC U Type Drain at Babu Chara (Lot-05).	1,75,000.00	3800.00	180 Days
108	Construction of 3.00 m height RCC U Type Drain at Babu Chara (Lot-06).	1,75,000.00	3800.00	180 Days
109	Construction of 3.00 m height RCC U Type Drain at Babu Chara (Lot-07).	1,75,000.00	3800.00	180 Days
110	Construction of 3.00 m height RCC U Type Drain at Babu Chara (Lot-08).	1,75,000.00	3800.00	180 Days
111	Construction of 3.00 m height RCC U Type Drain at Babu Chara (Lot-09).	1,75,000.00	3800.00	180 Days
112	Construction of 3.00 m height RCC U Type Drain at Babu Chara (Lot-10).	1,75,000.00	3800.00	180 Days
113	Construction of 3.00 m height RCC U Type Drain at Babu Chara (Lot-11).	1,75,000.00	3800.00	180 Days

112	Construction of 3.00 m height RCC U Type Drain at Babu Chara (Lot-12).	1,75,000.00	3800.00	180 Days
113	Construction of 3.00 m height RCC U Type Drain at Babu Chara (Lot-13).	1,75,000.00	3800.00	180 Days
114	Construction of 3.00 m height RCC U Type Drain at Babu Chara (Lot-14).	1,75,000.00	3800.00	180 Days
115	Construction of 3.00 m height RCC U Type Drain at Babu Chara (Lot-15).	1,75,000.00	3800.00	180 Days
116	Construction of 3.00 m height RCC U Type Drain at Babu Chara (Lot-16).	1,75,000.00	3800.00	180 Days
117	Construction of 3.00 m height RCC U Type Drain at Babu Chara (Lot-17).	2,40,000.00	5100.00	180 Days
118	Construction of 3.00 m height RCC U Type Drain at Ratnar Khal (Lot-18).	1,90,000.00	4000.00	180 Days
119	Construction of 3.00 m height RCC U Type Drain at Ratnar Khal (Lot-19).	1,90,000.00	4000.00	180 Days
120	Construction of 3.00 m height RCC U Type Drain at Ratnar Khal (Lot-20).	1,90,000.00	4000.00	180 Days
121	Construction of 3.00 m height RCC U Type Drain at Ratnar Khal (Lot-21).	1,90,000.00	4000.00	180 Days
122	Construction of 3.00 m height RCC U Type Drain at Ratnar Khal (Lot-22).	1,90,000.00	4000.00	180 Days
123	Construction of 3.00 m height RCC U Type Drain at Ratnar Khal (Lot-23).	1,90,000.00	4000.00	180 Days
124	Construction of 3.00 m height RCC U Type Drain at Ratnar Khal (Lot-24).	1,90,000.00	4000.00	180 Days
125	Construction of 3.00 m height RCC U Type Drain at Ratnar Khal (Lot-25).	1,90,000.00	4000.00	180 Days
126	Construction of 3.00 m height RCC U Type Drain at Boshu Khal (Lot-26).	1,90,000.00	4000.00	180 Days
127	Construction of 3.00 m height RCC U Type Drain at Boshu Khal (Lot-27).	1,90,000.00	4000.00	180 Days
128	Construction of 3.00 m height RCC U Type Drain at Boshu Khal (Lot-28).	1,90,000.00	4000.00	180 Days
129	Construction of 3.00 m height RCC U Type Drain at Boshu Khal (Lot-29).	1,90,000.00	4000.00	180 Days
130	Construction of 3.00 m height RCC U Type Drain at Boshu Khal (Lot-30).	1,90,000.00	4000.00	180 Days
131	Construction of 3.00 m height RCC U Type Drain at Boshu Khal (Lot-31).	1,90,000.00	4000.00	180 Days
132	Construction of 3.00 m height RCC U Type Drain at Boshu Khal (Lot-32).	1,90,000.00	4000.00	180 Days
133	Construction of 3.00 m height RCC U Type Drain at Boshu Khal (Lot-33).	1,90,000.00	4000.00	180 Days
134	Construction of 3.00 m height RCC U Type Drain at Jolla Chara.	3,00,000.00	6300.00	180 Days
135	Construction of Foot over bridge at Jolla Chara near Gulshan Hotel.	1,14,000.00	2600.00	180 Days

24	Name of Official inviting tender	Engr. Md. Ali Akbar
25	Designation of official inviting tender	Executive Engineer
26	Address of Official inviting tender	Sylhet City Corporation.
27	Contact details of official inviting tender	0821-726487

Terms and Conditions (LTM):

1. Tender security amount in the form of Pay Order/Bank Draft/Bank Guarantee form any scheduled bank to be submitted in favour of Chief Executive Officer, Sylhet City Corporation.
2. 5% Performance security in the form of Pay order/Bank Draft/Bank Guarantee to be submitted in favour of Chief Executive Officer, Sylhet City Corporation before signing the contract.
3. Validity of Tender period shall be 120 days.
4. Detailed specification, terms & condition shall be available in the individual tender document.
5. The rules, regulation and procedure of RPPR-2009 shall be applied.
6. The procuring entity reserves the right to accept or reject all tenders without assigning any reason.
7. If quoted rate is above 5% or less than 5% of official estimate it shall be annulled.
8. If quoted lowest prices are more than one, than contractor shall be selected through lottery.

(Engr. Md. Ali Akbar)
Executive Engineer
Sylhet City Corporation.

Memo No: SCC/Eng/PW-1/2751

Date: 28/12/2016

Copy:

1. Director General, CPTU, Dhaka.

Executive Engineer
Sylhet City Corporation.
Date: 28/12/2016

Memo No: SCC/Eng/PW-1/2751

Copy for information and wide circulation to :-

1. Councilor, (All), Sylhet City Corporation.

Executive Engineer
Sylhet City Corporation.

Memo No: SCC/Eng/PW-1/2751

Date: 28/12/2016

Copy for information and wide circulation to :-

1. Divisional Commissioner, Sylhet Division, Sylhet.
2. Deputy Commissioner, Sylhet.
3. Chief Executive Officer, Sylhet City Corporation.
4. Secretary, Sylhet City Corporation.
5. Chief Engineer, Sylhet City Corporation.
6. Executive Engineer, Sylhet City Corporation/R&H/ LGED/DPHE/WDB, Sylhet.
7. Accounts Officer, Sylhet City Corporation.
8. Asst. Engineer (all), Sylhet City Corporation.
9. Editor, Daily Samokal/Daily Manob Knoto/ Daily Amar Songbad/Daily Amader Somoy/Daily Vorer Pata/Daily Jugantor/Daily Star/ Daily Sylheter Dak/ Daily Jalalabad/ Daily Uttarpurbo/ Daily Sabuj Sylhet/Shamol Sylhet/Kazir Bazar/Sylhet Bani, you are requested to publish the tender by 29/12/2016 once for all in the inner page for one day.
10. Notice Board, Sylhet City Corporation.
11. Concerned File.

Executive Engineer
Sylhet City Corporation.