



# SYLHET CITY CORPORATION

Nagar Bhaban, Sylhet.

web site: [www.scc.gov.bd](http://www.scc.gov.bd)

## INVITATION FOR TENDER(IFT)

1	Ministry/Division	Ministry of the Local Government, Rural Development & Co-operatives.		
2	Agency	Sylhet City Corporation.		
3	Procurement Entity Name	Chief Executive Officer, Sylhet City Corporation.		
4	Procuring Entity District	Sylhet.		
5	Invitation for	Procurement of Work.		
6.	Invitation reference No.	Memo No: SCC/Eng/PW-1/2788		
7	Date	29/12/16		
<b>Key Information</b>				
8	Procurement Method	<b>Limited Tendering Method (LTM).</b>		
<b>Funding Information</b>				
9	Budget and source of Funds	Under the project of Construction of Road, Drain, Retaining wall, Culvert at Undeveloped area of SCC ( <b>SL No:16-95</b> )/ADP/ADP(Special)/Own Fund of Sylhet City Corporation ( <b>SI. No: 1-15</b> )		
10	Development Partners	N/A		
11	Project/ Programme Code (If applicable)	N/A.		
12	Project/ Programme Name (If applicable)	N/A.		
13	Tender Package No.	<b>28/2016-17</b>		
14	Tender Package Name	<b>N/A</b>		
15	Tender Publication Date	29/12/16		
16	Tender Last selling date	08/02/2017 Time: Bank Hour.		
17	Tender Closing date and Time	09/02/2017 Time: 2:00 PM.		
18	Tender opening date and time	09/02/2017 Time: 3:00 PM.		
<b>Name &amp; Address of offices:-</b>				
19	Selling Tender document (Principal)	Office of the Chief Engineer, Extended Office (3 <sup>rd</sup> floor), Sylhet City Corporation.		
	Selling Tender document (Others).	a) Office of the Divisional Commissioner, Sylhet Division, Sylhet.		
		b) Office of the Deputy Commissioner, Sylhet.		
	Receiving tender document	Sylhet City Corporation Extended Office (2 <sup>nd</sup> floor) Tupkhana, Sylhet.		
Opening tender document	Sylhet City Corporation Extended Office (2 <sup>nd</sup> floor) Tupkhana, Sylhet.			
20	Place/date/time of Pre-tender meeting (Optional)	N/A.		
<b>Information of Tenderer</b>				
21	Eligibility of Tenderer	As per terms and condition of individual tender document.		
22	Brief description of Related services	Not Applicable.		
23	Description of work	:-		
Group No.	Name of the work	Tender Security Amount of Tk.	Price of Tender Document	Completion time of works
1	Development of Samsuddin Staff Quarter Jame Mosque.	30,000.00	900.00	60 Days
2	Development of Miah Fazil Chist Prantik Jame Mosque.	30,000.00	900.00	60 Days
3	Development of Osmani Medical Colony Baitul Karim Jame Mosque.	41,000.00	1300.00	60 Days
4	Development of Daptaripara Mosque Pond side, Gravyard and Mazar by SS Pipe, Tiles, Gate.	45,000.00	1200.00	60 Days

5	Development of Jangle Shah, Mongol Shah, Maksum Rahim Uddin, Hazrath Kamal-Jamal, Hazarath Hatim Pir and Mukambari Mazar.	72,000.00	1700.00	60 Days
6	Construction of Pipe line from Amborkhana to Chowhatta.	40,000.00	1100.00	60 Days
7	Construction of Pipe line from Chowhatta to Noyasorok Point.	36,000.00	1000.00	60 Days
8	Installation of Water pipe line at Hawapara.	35,000.00	1000.00	60 Days
9	Installation of 3 Nos. Deep tubewell at Sadatikor.	18,000.00	600.00	60 Days
10	Construction of Boundary wall and water reserver at Vetenary Hospital.	11,000.00	900.00	60 Days
11	Construction of Boundary wall & Funeral House (Lasghor) at Masimpur.	26,000.00	800.00	60 Days
12	a) Earth filling work at Truck Terminal	1,60,000.00	3500.00	60 Days
	b) Construction of CC Road	1,05,000.00	2400.00	60 Days
13	Construction Quarter at Vatalia Jame Mosque.	40,000.00	1100.00	60 Days
14	Repairing of Footpath at Zindabazar, Mirboxtula and Kumarpara.	11,000.00	600.00	60 Days
15	Construction of RCC Ghatla & Drain at Mendibag.	70,000.00	1700.00	60 Days
16	Construction of RCC Bridge/Box Culvert at Syeed Mugni Malni Chara.	44,000.00	1200.00	60 Days
17	Improvement of Dariapara Main Road (Rest Portion) and Block B Road with RCC.	40,000.00	1900.00	60 Days
18	Improvement of Sagordigirpar, Munshipara, Kewapara & Kazol Shah Road with RCC.	1,60,000.00	3500.00	60 Days
19	Construction of RCC Road at Kunapara (Near Idris Miah House)	26,000.00	800.00	60 Days
20	Construction of RCC Road at West Pir Moholla.	10,000.00	500.00	60 Days
21	Improvement of Guaitula Road with RCC (Near Askor Member, Osman Ullah & Fabel House).	38,000.00	1100.00	60 Days
22	Improvement of RCC Road at Modina Market (Near Nibas Saw Mill).	26,000.00	800.00	60 Days
23	Improvement of Green City R/A Road with RCC.	16,000.00	600.00	60 Days
24	Construction of RCC Road at Laladigirpar & Monipuripara area.	56,000.00	1500.00	60 Days
25	Improvement of RCC Road at Tali Haor.	32,000.00	900.00	60 Days
26	Improvement of Jollarpar Main Road with RCC	44,000.00	1200.00	60 Days
27	Improvement of Baruthkana Road wth RCC	28,000.00	800.00	60 Days
28	Improvement of RCC Road at Chandanitula	12,000.00	500.00	60 Days
29	Improvement of Galimpur, Daudpur & Muminkhola Road with RCC.	44,000.00	1200.00	60 Days
30	Construction of RCC Road and Slab at Gupaltla.	37000.00	1000.00	60 Days
31	Improvement of RCC Road at Brammonpara (Burhanbag).	30,000.00	900.00	60 Days
32	Improvement of Khusighat Road with RCC.	60,000.00	1500.00	60 Days
33	Improvement of Acharjee para Road with RCC	41,000.00	700.00	60 Days
34	Improvement of Gutatikor Mosque Road with RCC.	50,000.00	1300.00	60 Days
35	Improvement of Tantipara Main Road with RCC.	77,000.00	1800.00	60 Days
36	Improvement of Omor Bokth goly, Supply Quarter goly, Insan Shah Goly, Chandan tula Mosque goly, Chohatta Niloy goly with RCC.	48,000.00	1200.00	60 Days
37	Construction of RCC Road at Masimpur by lane.	20,000.00	700.00	60 Days
38	Improment of Chararpar and Kamalgor Road.	18,000.00	700.00	60 Days
39	Construction of Furkanullah Road at Noagao.	20,000.00	900.00	60 Days
40	Improvement of Akalia Nobabi Road by Carpeting.	1,00,000.00	2400.00	60 Days
41	Improment of Shah Changazi Road & Hawapara Road by Carpeting.	44,000.00	1200.00	60 Days
42	Improvement of Uposahar Block-D, Road No: 32,33,34,35 & Block-C, Road No:38 with Carpeting.	1,60,000.00	3500.00	60 Days

43	Improvement of Sabujbag, Gulapbag Road with Carpeting.	99,000.00	2200.00	60 Days
44	Construction of Boundary wall for Widening of Fulbag Road.	62,000.00	1500.00	60 Days
45	Improvement of Jotorpur, Subhanighat, Mirabazar Road with CC.	43,000.00	1200.00	60 Days
46	Improvement of Noyasorok bylane with CC	20,000.00	700.00	60 Days
47	Improvement of Mirboxtula bylane-1,2,3 with CC.	48,000.00	2200.00	60 Days
48	Improvement of South Khujarkhola, West Khujarkhola & Musargoun Road with CC.	50,000.00	1300.00	60 Days
49	Improvement of Road at Kumarpara (Near Jobbar Miah House), Shahi Eidgah Dansiri goly, Agpara goly, Bairpara goly, Shahi Eidgah (Near Master Tailors), Kumarpara (Near 37/B, Kumarpara Road.	91,000.00	2100.00	60 Days
50	Widening of Jerjeripara Road.	32,000.00,	900.00	60 Days
51	Construction of RCC Road at Sunarpara.	20,000.00	900.00	60 Days
52	Construction of RCC Drain at Miah Fazil Chist.	50,000.00	1300.00	60 Days
53	Construction of RCC Drain at Rajargoly R/A.	30,000.00	900.00	60 Days
54	Construction of RCC Drain at Ketripara area.	14,000.00	600.00	60 Days
55	Construction of RCC Drain at Mirjajangle.	30,000.00	900.00	60 Days
56	Construction of RCC Drain at Dorgah Moholla.	70,000.00	3100.00	60 Days
57	Construction of RCC Drain at Modina Market (Near Nibas Saw Mill).	35,000.00	1000.00	60 Days
58	Construction of RCC Drain & Slab at West Pir Moholla.	15,000.00	600.00	60 Days
59	Construction of RCC Drain at Green City R/A Road.	24,000.00	800.00	60 Days
60	Construction of RCC Drain at Laladigirpar & Monipuripara area.	1,12,000.00	2500.00	60 Days
61	Construction of RCC Drain at Lamabazar Billpar area.	76,000.00	1800.00	60 Days
62	Construction of RCC Drain at Shamimabad & Kanishail area.	50,000.00	1300.00	60 Days
63	Construction of RCC Box Drain at Tali Haor.	46,000.00	1200.00	60 Days
64	Construction of RCC Drain at Tali Haor (Near Nondita Cinema Hall).	30,000.00	900.00	60 Days
65	Construction of RCC Drain at Jollarpar Main Road.	87,000.00	2000.00	60 Days
66	Construction of RCC Drain from Jail Road towards Naiorpool.	20,000.00	900.00	60 Days
67	Construction of RCC Drain at Baruthkana Road.	45,000.00	1200.00	60 Days
68	Construction of RCC Drain at end side of Kastogor area.	66,000.00	1600.00	60 Days
69	Construction of RCC Drain near Hasan Market.	50,000.00	1300.00	60 Days
70	Construction of RCC Drain at Omor Bokth goly, Supply Quarter goly, Insan Shah Goly, Chandan tula Mosque goly, Chohatta Niloy goly.	1,50,000.00	3300.00	60 Days
71	Construction of RCC Drain at Kumarpara, Shahi Eidgah (Near Master Tailors), Kumarpara (Near 37/B), Sunatula goly.	59,000.00	1500.00	60 Days
72	Construction of RCC Drain at Sowdagortula.	30,000.00	900.00	60 Days
73	Construction of RCC Drain at Muktar Kha Kirmani and Alamtula.	56,000.00	1400.00	60 Days
74	Construction of 2 Nos. RCC Culvert at Nosai Chara.	45,000.00	1200.00	60 Days
75	Construction of RCC Drain at Kuripara.	70,000.00	1700.00	60 Days
76	Construction of RCC Drain at Galimpur, Daudpur & Muminkhola.	77,000.00	1800.00	60 Days
77	Construction of RCC Drain at Zugishason.	51,000.00	1400.00	60 Days
78	Construction of RCC Drain at Krisnopur.	42,000.00	1100.00	60 Days

79	Construction of RCC Drain at Sadipur (Mouchak R/A)	30,000.00	900.00	60 Days
80	Improvement of RCC Draon at Brammonpara (Burhanbag).	60,000.00	1500.00	60 Days
81	Construction of RCC Drain at Sadatikor East side.	22,000.00	700.00	60 Days
82	Construction of RCC Box Drain at Khujarkhola Block D.	14,000.00	600.00	60 Days
83	Construction of RCC Box Drain at Dariapara Main Road (Rest Portion) and Block B Road.	1,30,000.00	2900.00	60 Days
84	Construction of RCC Box Drain at Pir Moholla R/A.	1,00,000.00	2300.00	60 Days
85	Construction of RCC Box Drain at Guaitula Road with RCC (Near Askor Member, Osman Ullah & Fabel House).	36000.00	1000.00	60 Days
86	Construction of RCC Box Drain and Slab at Kunapara (Near Shamim Miah House).	22,000.00	800.00	60 Days
87	Construction of RCC Box Culvert at Jollarpar by lane.	13,000.00	600.00	60 Days
88	Construction of RCC Drain at Chararpar.	12,000.00	600.00	60 Days
89	Construction of RCC Box Drain at Modubon Market to Petrol Pump.	68,000.00	1700.00	60 Days
90	Construction of RCC Box Drain at Jerjeripara.	45,000.00	1100.00	60 Days
91	Construction of RCC Box Drain at Sunarpara & Lamapara area.	1,42,000.00	3200.00	60 Days
92	Construction of U type drain at Kadamtali.	44,000.00	1200.00	60 Days
93	Construction of RCC Retaining wall at Khujarkhola Pond side.	35,000.00	900.00	60 Days
94	Construction of RCC Retaining wall at Sadatikor bypass both side.	1,03,000.00	2400.00	60 Days
95	Construction of Drain at Barokhola.	22,000.00	900.00	60 Days
24	Name of Official inviting tender	Engr. Md. Ali Akbar		
25	Designation of official inviting tender	Executive Engineer		
26	Address of Official inviting tender	Sylhet City Corporation.		
27	Contact details of official inviting tender	0821-726487		

**Terms and Conditions (LTM):**

1. Tender security amount in the form of Pay Order/Bank Draft/Bank Guarantee form any scheduled bank to be submitted in favour of Chief Executive Officer, Sylhet City Corporation.
2. 5% Performance security in the form of Pay order/Bank Draft/Bank Guarantee to be submitted in favour of Chief Executive Officer, Sylhet City Corporation before signing the contract.
3. Validity of Tender period shall be 120 days.
4. Detailed specification, terms & condition shall be available in the individual tender document.
5. The rules, regulation and procedure of RPPR-2009 shall be applied.
6. The procuring entity reserves the right to accept or reject all tenders without assigning any reason.
7. If quoted rate is above 5% or less than 5% of official estimate it shall be annulled.
8. If quoted lowest prices are more than one, than contractor shall be selected through lottery.

(Md. Samsul Haque Patwary)  
Executive Engineer  
Sylhet City Corporation.

(Engr. Md. Ali Akbar)  
Executive Engineer  
Sylhet City Corporation.  
Date: 29/12/2016

Memo No: SCC/Eng/PW-1/2788

Copy for information and wide circulation to :-

1. Councilor, (All), Sylhet City Corporation.

Executive Engineer  
Sylhet City Corporation.

Executive Engineer  
Sylhet City Corporation.

Copy for information and wide circulation to :-

1. Divisional Commissioner, Sylhet Division, Sylhet.
2. Deputy Commissioner, Sylhet.
3. Chief Executive Officer, Sylhet City Corporation.
4. Secretary, Sylhet City Corporation.
5. Chief Engineer, Sylhet City Corporation.
6. Executive Engineer, Sylhet City Corporation/R&H/ LGED/DPHE/WDB, Sylhet.
7. Accounts Officer, Sylhet City Corporation.
8. Asst. Engineer (all), Sylhet City Corporation.
9. Editor, Daily Sylheter Dak/ Daily Jalalabad/ Daily Uttarpurbo/ Daily Sabuj Sylhet/Shamol Sylhet/Kazir Bazar/Sylhet Bani/Daily Jugavheri/Daily Manchitra, you are requested to publish the tender by 31/12/2016 once for all in the inner page for one day
10. Notice Board, Sylhet City Corporation.
11. Concerned File.

Executive Engineer  
Sylhet City Corporation.

Executive Engineer  
Sylhet City Corporation.